



SUPPLEMENTAL BID BULLETIN NO. 2

04 August 2020

PUBLIC BIDDING NO. NTC RIVA-PB-2020-03-03

PROCUREMENT OF ONE (1) LOT MULTIBAND NETWORK SCANNING RECEIVER AND POST PROCESSING TOOL

Issued pursuant to Sec 22.5 of the IRR of RA 9184 to clarify and/or amend certain provisions in the Bidding Documents issued for this project.

In view of the revert of the Modified Enhanced Community Quarantine (MECQ) for 15 days from August 4 to 18, 2020 of Metro Manila, Bulacan, Cavite, Laguna and Rizal, which are mostly within the area NTC Region IV-A and also a nearby region, the Bids and Awards Committee hereby postpones the scheduled deadline of Bid Submission and Opening of Bids (as posted in the PhilGEPS and NTC RIV-A website) to give all the interested bidder/s the opportunities and time to participate/join in this project without restrictions specially in terms of travel/transport from their places up to the venue of these activities.

The following are the new schedule of the above-mentioned activities, unless the period of government-imposed MECQ is extended or further amended:

Activities	CLARIFICATION / AMENDMENT / MODIFICATION	
	From	To
Bid Submission	August 11, 2020, 10:00 AM	August 26, 2020, 10:00 AM
Bid Opening	August 11, 2020, 1:00 PM	August 26, 2020, 1:00 PM

The herein clarifications/amendments form an integral part of the bidding documents. Correspondingly, all other provisions in the bidding documents affected by these clarifications are similarly amended or modified.

MARIA LUISA A DITAN
Chairperson - Bids and Awards Committee (BAC)
National Telecommunications Commission
Region IV-A (CALABARZON)